

EURAFCENT WORKLOAD PROJECTIONS AS OF 25 FEB 2026



The list of projects, design, and construction tools are to increase your awareness of opportunities at NAVFAC EURAFCENT. If you are interested in any of the items listed, please visit www.SAM.gov. Location may not reflect actual physical location of project. Confirm project location in project synopsis once issued.

For Design Agent, IH = NAVFAC ATLANTIC and AE = Architect/Engineer Consultant

DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change. Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

Budget FY	Project #	Project Title	Location	Project Range - FAR 36.204 and DFAR 234.204	Design Agent	Design Level	Acquisition Tool	Estimated RFP Issue Date
MILITARY CONSTRUCTION PROJECTS								
2023	720	EDI: MISSILE MAGAZINES	NAVSTA ROTA SP	\$25M - \$100M	IH	Design Bid Build	MAC - General	FY25, Q2
2024	111	EDI: ORDNANCE MAGAZINES	NAS SIGONELLA IT	\$25M - \$100M	IH	Design Bid Build	Stand Alone Construction Contract	FY26, Q1
2024	1012	EDI: MUNITIONS STORAGE AREA	MORON AB SP	\$25M - \$100M	IH	Design Bid Build	MAC - General	FY26, Q1
2024	919	BULK TANK FARM IMPROVEMENTS	NAVSTA ROTA SP	\$25M - \$100M	A/E	Design Bid Build	MAC - General	FY26, Q1
2025	1001U/FX74	STATEGIC AIRLIFT HANGER	NAVSTA ROTA SP	\$25M - \$100M	A/E	Design Bid Build	Stand Alone Construction Contract	FY26, Q1
2025	818U	ORDNANCE OPERATIONS BUILDING	NAVSTA ROTA SP	\$5M - \$10M	IH	Design-Build	MAC - General	FY26, Q4
2025	786U	WATER TREATMENT PLANT ANNEX	NAVSUPPFAC DEVESELU ROMANIA	\$5M - \$10M	IH	Design-Build	Stand Alone Construction Contract	FY26, Q2
2025	139E	MICROGRID AND SCADA	NAS SIGONELLA IT	\$10M - \$25M	A/E	Design Bid Build	Stand Alone Construction Contract	FY26, Q4
2025	999	NSA SOUDA BAY ADVANCED MICROGRID	NAVSUPPACT SOUDA BAY GR	\$25M - \$100M	A/E	Design Bid Build	Stand Alone Construction Contract	FY26, Q3
2025	181	GROUND MOUNTED SOLAR PV	NAVSUPPACT BAHRAIN	\$10M - \$25M	USACE	Design Bid Build	Stand Alone Construction Contract	FY26, Q3
2026	161U	BASE COMMUNICATIONS FACILITY	MORON AB SP	\$5M - \$10M	A/E	Design Bid Build	MAC - General	FY27, Q2
2027	210	POWER PLANT AND ELECTRIC DISTRIBUITION SYSTEM	CAMP LEMONNIER	\$25M - \$100M	A/E	Design Bid Build	Stand Alone Construction Contract	FY27, Q1
2027	260U	ATHLETIC COMPLEX	AVIANO AB IT USAFE	\$5M - \$10M	IH	Design Bid Build	Stand Alone Construction Contract	FY27, Q1
2028	249	MICROGRID AND POWER GENERATION	LIVORNO, ARMY INSTAL IT	\$10M - \$25M	A/E	Design-Build	Stand Alone Construction Contract	FY27, Q3
2028	1340E	WATER RESILIENCY AND CAPACITY UPGRADES	CAMP LEMONNIER	\$10M - \$25M	A/E	Design Bid Build	Stand Alone Construction Contract	TBD
2028	346E	ENERGY RESILIENCY&EFFICIENT ENHANCEMENT USING BESS	CAMP LEMONNIER	\$10M - \$25M	A/E	Design-Build	Stand Alone Construction Contract	TBD
2028	347E	PV INSTALLATION OVER EXISTING WATER CANAL	CAMP LEMONNIER	\$25M - \$100M	A/E	Design Bid Build	Stand Alone Construction Contract	TBD
2028	3022E	MICROGRID WITH PV AND BESS	NAVSUPPACT NAPLES IT	\$10M - \$25M	A/E	Design Bid Build	Stand Alone Construction Contract	TBD
2028	1413E	ENHANCED ENERGY RESILIENCY OF CRITICAL LOADS	NAVSTA ROTA SP	\$25M - \$100M	A/E	Design Bid Build	MAC - General	TBD
2028	016	EDI-COMBAT AIRCRAFT PARKING AREA	JZZ500 -- SPAIN MORON AB	\$25M - \$100M	IH	Design Bid Build	MAC - General	FY27, Q4
2028	9192	BULK TANK FARM IMPROVEMENTS - PHASE 2	N62863 -- NAVSTA ROTA SP	\$25M - \$100M	A/E	Design Bid Build	MAC - General	FY28, Q1
2029	005	EDI: OPERATIONAL STORAGE, JET FUEL SYSTEM	JZZ500 -- SPAIN MORON AB	\$25M - \$100M	A/E	Design Bid Build	Stand Alone Construction Contract	FY27, Q2

2029	92838	COMMUNITY CENTER	WK9225 -- VICENZA ITALY USAI	\$10M - \$25M	IH	Design Bid Build	Stand Alone Construction Contract	FY29, Q1
2029	1602	UNACCOMPANIED HOUSING	N62863 -- NAVSTA ROTA SP	\$25M - \$100M	TBD	Design-Build	MAC - General	TBD
2029	1616	UNACCOMPANIED HOUSING	N62863 -- NAVSTA ROTA SP	\$25M - \$100M	TBD	Design-Build	MAC - General	TBD
2030	300	OPERATING STORAGE, JET FUEL SYSTEM	AZZ275 -- AVIANO AB IT USAFE	\$25M - \$100M	A/E	Design Bid Build	Stand Alone Construction Contract	FY29, Q4
2030	309	SATELLITE COMMUNICATION FACILITY	NAVSUPPACT NAPLES IT	\$100M - \$250M	A/E	Design Bid Build	Stand Alone Construction Contract	FY29, Q4

EURAFCENT WORKLOAD PROJECTIONS AS OF 25 FEB 2026



Budget FY	Project #	Project Title	Location	Project Range - FAR 36.204 and DFAR 234.204	Design Agent	Design Level	Acquisition Tool	Estimated RFP Issue Date
-----------	-----------	---------------	----------	---	--------------	--------------	------------------	--------------------------

SPECIAL PROJECTS > \$1M

2026	ST27-2539	PRIME POWER GEN REPLACEMENT/OVERHAUL	CAMP LEMONNIER	\$5M - \$10M	IH	Design-Build	MAC - General	FY26, Q2
2026		DEMOLISH/REMOVE CONCRETE & SITE CLEANUP	NAVSUPPACT BAHRAIN	\$1M - \$5M	IH	Design Bid Build	MAC - General	FY26, Q2
2026	RM18-2383	MUNNITIONS TUNNEL IMPROVEMENTS	NSA SOUDA BAY	\$1M - \$5M	IH	Design-Build	JOC	FY26, Q1
2026	RM18-1440	UPGRADE AIRCRAFT FIRE RESCUE STATION BLDG. 58	N62863- NAVSTA ROTA SP	\$5M - \$10M	A/E	Design Bid Build	MAC - General	FY26, Q4
2027	FX25008	PROVIDE MUNITIONS SUPPORT SQUADRON (MUNSS) OPERATIONS CENTER (MOC)	JZZ275 -- AVIANO AB IT USAFE	\$5M - \$10M	A/E	Design Bid Build	MAC - General	FY27, Q2
2027	RM23-0514	WEAPONS COMPOUND IMPROVEMENTS	NAS SIGONELLA IT (NATO ORDNANCE FAC)	\$10M - \$25M	A/E	Design Bid Build	MAC - General	FY26, Q3
2027	RM23-0370	REPAIR WEST END CLUs	N3379A CAMP LEMONNIER DJIBOUTI	\$10M - \$25M	A/E	Design-Build	MAC - General	FY26, Q3
2027	RM15-0945	REPAIR AND RECONFIGURE Q3 UH BLDG. 263	NAVSUPPACT BAHRAIN (NSA III)	\$10M - \$25M	A/E	Design Bid Build	Stand Alone Construction Contract	FY26, Q4
2027	ST28-2525	PRIME POWER GEN REPLACEMENT/OVERHAUL	CAMP LEMONNIER	\$5M - \$10M	IH	Design-Build	MAC - General	FY27, Q2
2027		BLDG. 3307 EPSS UPGRADES	N62863- NAVSTA ROTA SP	\$1M - \$5M	A/E	Design Bid Build	MAC - General	FY27, Q3
2027	RM24-1877	22NCR RENOVATE BLDG. 1780	N62863- NAVSTA ROTA SP	\$5M - \$10M	A/E	Design Bid Build	MAC - General	FY27, Q3
2028	FX81	REPAIR PROTECTIVE AIRCRAFT SHELTERS	JZZ275 -- AVIANO AB IT USAFE	\$10M - \$25M	IH	Design-Build	MAC - General	FY27, Q1
2028	RM16-0798	REPAIR BLDG. 2100, NISCEMI	NAS SIGONELLA IT	\$1M - \$5M	IH	Design-Build	MAC - General	FY27, Q4
2028	RM23-0697	WASTEWATER SYSTEM PLANT UPGRADES (NSA II)	NAS SIGONELLA IT	\$5M - \$10M	A/E	Design Bid Build	MAC - General	TBD
2028	RM23-0952	CRITICAL FACILITY SYSTEMS RESILIENCY & REPAIR	NAS SIGONELLA IT	\$10M - \$25M	A/E	Design Bid Build	Stand Alone Construction Contract	TBD
2028	ST25-5413	PRIME POWER GEN REPLACEMENT/OVERHAUL	CAMP LEMONNIER	\$5M - \$10M	IH	Design-Build	MAC - General	FY28, Q2
2028	3AF25009	PROVIDE WAR RESERVE MATERIAL STORAGE	JZZ275 -- AVIANO AB IT USAFE	\$25M - \$100M	A/E	Design Bid Build	Stand Alone Construction Contract	TBD
2028	FX1023	RESTORE TAXIWAY	JZZ275 -- AVIANO AB IT USAFE	\$10M - \$25M	IH	Design-Build	Stand Alone Construction Contract	TBD
2028	FX1008	RESTORE RUNWAY	JZZ275 -- AVIANO AB IT USAFE	\$10M - \$25M	IH	Design-Build	Stand Alone Construction Contract	TBD

2028	FX3622	CONSTRUCT ADDITION TO ZULU ARM-DEARM	JZZ275 -- AVIANO AB IT USAFE	\$10M - \$25M	A/E	Design Bid Build	Stand Alone Construction Contract	TBD
2029	RM23-0765	POWER RELIABILITY & RESILIENCY UPGRADES	NAS SIGONELLA IT	\$5M - \$10M	IH	Design-Build	MAC - General	TBD
2030	RM23-0634	CONVERT BLDG. 555 FOR FNDF SHIPS AVAIL REQUIREMENTS	N62863- NAVSTA ROTA SP	\$5M - \$10M	A/E	Design Bid Build	MAC - General	TBD
2032	RM21-0686	CORRECT DEFICIENCIES, AV UNIT HANGAR B460	NAVSUPPACT BAHRAIN (NSA III)	\$5M - \$10M	IH	Design-Build	MAC - General	TBD
2032	RM19-0930	HV SYSTEM REPAIRS, FEEDERS #3. #4 & #9	N62863- NAVSTA ROTA SP	\$5M - \$10M	A/E	Design-Build	MAC - General	TBD
2032	RM24-2370	REPAIR FIRE STATION FOR SHIPBOARD FIREFIGHTING	NAVSUPPACT BAHRAIN	\$5M - \$10M	IH	Design-Build	MAC - General	TBD
2032	RM21-0698	INTERMODAL ACCESS ROAD UPGRADES	NSA SOUDA BAY	\$5M - \$10M	IH	Design-Build	MAC - General	TBD

EURAFCENT WORKLOAD PROJECTIONS AS OF 25 FEB 2026



The list of projects, design, and construction tools are to increase your awareness of opportunities at NAVFAC EURAFCENT. If you are interested in any of the items listed, please visit www.SAM.gov. Location may not reflect actual physical location of project. Confirm project location in project synopsis once issued. For Design Agent, IH =NAVFAC ATLANTIC and AE = Architect/Engineer Consultant
 DISCLAIMER: Information contained herein is not a guarantee of the Government's course of action concerning current or future requirements. The information presented reflects current Government intentions; but is subject to change. Published solicitations, if issued, are the only documents that should be relied upon in determining the Government's actual requirements.

MULTIPLE AWARD CONSTRUCTION CONTRACTS (MACCs)

Description	Firms Awarded	Capacity	Expiration	Status
Rota Mini MACC	(1) UTE Castellano Cobra MACC (2) Sociedad Espanola de Montajes Industriales, S.A. DBA S.E.M.I. (3) Elecnor Servicios y Proyectos SAU (4) JV MACC IBERIAN PENINSULA (5) EIFFAGE UTE	\$98M	FY26, Q3	Executed
Sigonella Mini MACC	(1) BB Government Services SRL (2) Battistella SPA (3) Wolff & Muller Government Services (4) Impresa Pizzarotti (5) Lotos SRL (6) IG Operation and Maintenance SPA (7) Environmental Chemical Corporation Italy SRL	\$95M	FY27, Q2	Bridge in Progress
Naples Mini MACC (\$500K - \$5M)	(1) SEB.CO. COSTRUZIONI S.A.S. (2) CO.CER.SOC. COOP A.R.L. Socconsortile A RL (3) WOLFF & MULLER GOV SERVICES (4) LA TERMICA (5) CONSORZIO STABILE ARTEMIDE (6) CONSORZIO CONTINENTAL SOCCONSORTILE A RL	\$95M	FY29, Q2	Executed
Africa First MACC	(1) PRIME PROJECTS INTERNATIONAL LLC (2) COSMEZZ COSTRUZIONI MEZZEDIMI SARL (3) M.A.P.I. CONSTRUCTION SARL (4) SPENDSMART GROUP, LLC (5) TREMCO	\$25M	FY29, Q2	Executed
Djibouti Mini MACC	(1) COSMEZZ S.A.R.L. (2) CONSORZIO STABILE GMG SOCCONSORTILE A RL (3) KBR SERVICES, LLC (4) PRIME PROJECTS INTERNATIONAL (5) SEA PAC ENGINEERING INC (6) INNOX, LLC (7) UNITED INFRASTRUCTURE PROJECTS FZCO (8) JV SKE-ICM	\$95M	FY26, Q4	Executed

Bahrain Mini MACC	(1) LIBERAL CONSTRUCTION, LLC (2) CONSORZIO CONTINENTAL SOCCONSORTILE A RL (3) ROCKS CONTRACTING AND TRADING FZ-LLC (4) KOOHEJI CONTRACTORS (5) RELYANT GLOBAL LLC (6) MACRO VANTAGE LEVANT DMCC (7) ROCKS GMBH		\$95M	FY26, Q3	Executed
Souda Bay Mini MACC	(1) ENVIRONMENTAL CHEMICAL CORPORATION (2) SOCIEDAD ESPANOLA DE MONTAJES INDUSTRIALES S.A. S.E.M.I. (3) TSONTOS MICHAEL M.S.A.		\$75M	FY30, Q4	Executed
(NEW) Rota Mini MACC (\$500K - \$5M)		TBD	\$95M	TBD	Phase II Solicitation
(NEW) Djibouti Mini MACC (\$500K - \$5M)		TBD	\$225M	TBD	Phase I Solicitation
(NEW) Bahrain Mini MACC (\$500K - \$5M)		TBD	\$95M	TBD	Phase I Solicitation
(NEW) Sigonella Mini MACC (\$500K - \$5M)		TBD	\$95M	TBD	Inducted

EURAFCENT WORKLOAD PROJECTIONS AS OF 25 FEB 2026



A/E INDEFINITE DELIVERY / INDEFINITE QUANTITY CONTRACTS (IDIQs)

Description	Firms Awarded	Capacity	Expiration	Status
EAC - Europe	ALBERTO IZZO & PARTNERS	\$25M	FY26, Q3	Executed
EAC - AOR	AECOM	\$75M	FY26, Q2	Executed
(NEW) EAC - AOR	TBD	\$75M	TBD	Eval. Proposals
(NEW) EAC - Europe	TBD	\$25M	TBD	Solicitation